

Welcome :
SRAO01DDNE

Tender Notification

[Print](#)

- [Admin](#)
- Department**
- [Report](#)
- [Tender](#)
- My Roles
- Download XML
- Archived Tenders
- Tender Search
- Help/Downloads
- Modify Profile
- Change Password
- Logout

Template Name: DD-TWO BID SYSTEM Department: Doordarshan Tender Status: Authorized

Type	Reference No	Approved Date	File Name	Remarks	Status	Actions
Corrigendum	BID EXTENSION DATE	29-08-2018 02:37 PM	CORRIGENDUMFOR300MBPSINTERNET.pdf	TENDER DATE HAS B...	Approved.	

[Hide Tender Details](#)

Tender Header	
* Tender:	DDN/5/115/Internet connectivity/2018-19-G/E
Title:	Tender Notification
Tender Creation Date and Time:	21-08-2018 15:12
Tender Called For:	Tender
Stage:	Two Stages
* Email:	madanika22@yahoo.com
Preferred currency:	Indian Rupee
* Document Category:	DOCUPLOAD
Tender Fee details	
* Line:	01
* Estimated Cost:	2000000
* EMD:	62500
* Form Fee:	500
Tender Processing Fee:	2360
* Region:	1. DOORDARSHAN NEWS
* COT:	1. General
* Type Of Work:	Computer Hardware
General Document Upload Required:	Mandatory
* Description Of Work:	Invitation of Bids for Hiring of 300 Mbps Internet Lease Line on OFC media at DD NEWS DELH
Important Dates	
* Request of Tender Document From:	21-08-2018 15:30
* Issue of Tender Document From:	21-08-2018 15:31
* Request of Tender Document To:	18-09-2018 17:58
* Issue of Tender Document To:	18-09-2018 17:59
Bid Clarification date:	
* Tender Closing Date and Time:	18-09-2018 18:00
* Technical Open:	19-09-2018 12:00
* Cost Open:	-

[New Corrigendum](#) [View Documents](#) [View Opening Authority](#) [Download Empty schedules](#) [Go Back](#)

CORRIGENDUM FOR THE TENDER NO DDN/5/115/INTERNET CONNECTIVITY/2018-19-G (E)

There are some discrepancies as per the part 1, 2, 3 4 & 5 of the above tender which is being rectified here as given below:

1. **Clause no 14 of part 1 and clause no 3.4 of part II** "EMD should be in the name of DDO, DD News".
2. **Clause no 13 of part II and clause no 18 of part III** , " the delivery period may be read as 04 weeks from the date of placement of order"
3. **Clause 13 of Part II and clause no 8 of Part III** , " the LD should be read as –
"The bidder shall be responsible for provisioning of the Internet port (bandwidth) ordered at the site and for making it fully operational within 04 weeks from the date of placement of purchase order".


"If the bidder fails to deliver within the stipulated time schedule or by the date of extended by DD News, it will be construed as a breach of contract and suitable liquidated damages would be levied".

The liquidated damages will be calculated as 05% of the contract value per week upto maximum of 04 weeks."

4. **Clause no 11 of part II and clause no 4 of part IV** – Penalty may be read as –

"Bidder should give uptime guarantee of 99.5% on monthly basis. In case uptime falls below the guarantee level, DD News will impose penalty. If the quality of service (Qos) parameters as defined in clause 9.5 above are not met for any duration of time, the link shall be deemed to be down for such duration and penalty shall be imposed. If the link is down (port unavailable) for more than one hour continuously, even if it is within 99.5% uptime limit, a penalty amount which is equivalent to twice the amount due for the unavailable period will be charges and deducted from Vender's invoices. It will be maximum 10% of invoice value."

Due to the upload of the above corrigendum the date of submission of tender is being extended till 18/09/2018 upto 1800 hrs and the technical bids will be opened on 19/09/2018 at 1200 hrs.


(Anil Kumar Khurana)
Sr. Administrative Officer,
For DG (N&CA)